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J14 YEAGER AGS (ANG) Water Distribution
System

J14.1 YEAGER AGS (ANG) Overview

J14.2 Water Distribution System Description

Yeager AGS (ANG) is home to the 130t Airlift Wing which provides staff and operational
support for an eight primary authorized aircraft C-130H unit to airdrop or airland forces.
Contingency capability is maintained for European, Asian, and South American theaters
while operating independently from forward operating or collocated base. Yeager AGS
(ANG) is located a Charleston West Virginia and has a total of 74.8 acres under lease. Of
this total, 43 acres are located on top of the hill on which the airport was built. Most of this
area has been developed. Any expansion requires relocation of existing buildings to other
areas, using vehicle parking areas, or acquiring additional land. The lower portion of the
base has been developed along the access road to the airfield. This section contains
approximately 33 acres. Development has been on benches made from leveling hill tops or
cutting into the side of hills. The developed area in this lower section covers 9.3 acres. The
remainder is made up of hillsides and ravines which are expensive to develop. The apron
and taxiway at Yeager Airport were builtin 1949. The first facilities built were Building 101-
Base Supply, Building 107-Maintenance Hangar, and Building 102-Headquarters in 1951.
The base currently has 31 buildings with a total square footage of 295,051. There are
currently eight C-130 aircraft at this installation.

J14.2.1 Water Distribution System Fixed Equipment Inventory

The YEAGER AGS (ANG) water distribution system consists of all appurtenances
physically connected to the distribution system from the point in which the distribution
system enters the Installation and Government ownership currently starts to the point of
demarcation, defined by the Right of Way. The system may include, but is not limited to,
pipelines, valves, fire hydrants, storage facilities, exterior backflow devices, pumps, and
meters. The actual inventory of items sold will be in the bill of sale at the time the system is
transferred. The following description and inventory is included to provide the Contractor
with a general understanding of the size and configuration of the distribution system. The
Government makes no representation that the inventory is accurate. The Contractor shall
base its proposal on site inspections, information in the technical library, other pertinent
information, and to a lesser degree the following description and inventory. Under no
circumstances shall the Contractor be entitled to any service charge adjustments based on
the accuracy of the following description and inventory.

Specifically excluded from the water distribution system privatization are:
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1. High pressure fire suppression water distribution system main.
2. All high pressure fire hydrants.

3. Suppression equipment.

J14.2.1.1 Description

The water system at Y eager AGS (ANG) is comprised of alooped water system including
10,000 linear feet of water pipe ranging from 10” to one inch in diameter for domestic water.
The most common type of system piping is PV C buried gpproximately 4 feet underground.
There are 35 cast iron gate vaves, 5 fire hydrants, 2 exterior backflow prevention devices,
and 4 pogt indicator vaves. Piping and vaves are considered to be in good condition with
ages ranging from 1951 to present. Capacity of the domestic potable water system israted at
goproximately .95 mgd. System includes a pump house and water tank that wasingtdled in
1989. Water tank is steel with fiberglass insulated cover, hested and has Cathodic protection.
Tank is 32 ft high and has adiameter of 33 ft. The tank capacity is 200,000 gdlons. The
pump house is 624 sg. ft and contains 4 pumps, two 10 hp and two 20 hp, that provide aflow
rate of 1500 to 2000 gpm. Two projects are in the planning phase; Hazardous Materia
Pharmacy and Civil Engineer Facility. These projects, when completed with increase water
demand.

J14.2.1.2 Inventory

Table 1 provides a general listing of the major water distribution system fixed assets for the

YEAGER AGS (ANG) water distribution system included in the sale.

TABLE 1
Fixed Inventory
Water Distribution System YEAGER AGS (ANG)

Item Size (in.)  Quantity Unit  Approximate Year
of Construction
PVC Pipe 1.50 94 LF 1993
2.00 58 LF 1993
4.00 184 LF 1993
6.00 177 LF 1980
6.00 1677 LF 1990
6.00 450 LF 1982
8.00 1876 LF 1993
Ductile Iron Pipe 6.00 307 LF 1951
6.00 834 LF 1968
6.00 210 LF 1970
6.00 853 LF 1976
8.00 1379 LF 1990
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Item Size (in.)  Quantity Unit  Approximate Year
of Construction

10.00 614 LF 1990

Copper Pipe 1.00 255 LF 1980
Steel Pipe 1.50 116 LF 1976
2.00 209 LF 1966

2.00 619 LF 1972

3.00 95 LF 1951

4.00 36 LF 1970

4.00 23 LF 1990

Cast Iron Gate Valve 1.00 1 EA 1980
1.00 1 EA 1990

1.50 1 EA 1976

1.50 2 EA 1977

1.50 1 EA 1993

2.00 1 EA 1966

2.00 1 EA 1970

2.00 1 EA 1972

2.00 1 EA 1977

2.00 2 EA 1993

3.00 1 EA 1951

4.00 1 EA 1951

4.00 EA 1970

4.00 EA 1971

4.00 1 EA 1990

4.00 1 EA 1993

6.00 4 EA 1951

6.00 1 EA 1958

6.00 1 EA 1970

6.00 2 EA 1976

6.00 3 EA 1982

8.00 3 EA 1990

8.00 3 EA 1951

Fire Hydrants 1 EA 1961
2 EA 1976
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Item Size (in.)  Quantity Unit  Approximate Year
of Construction

1 EA 1980

1 EA 1986

Above Ground Storage Tanks (200,000 GAL) 1 EA 1989

Storage Tank Cathodic Protection (Self Sacrificing Unknown EA 1989
Anodes)

Potable Water Pump Station (20 hp) 2 EA 1989

Potable Water Pump Station (10hp) 2 EA 1989

Cathodic Protection (Impressed Current) 1989

Exterior Backflow Preventors 8.00 2 EA 1989

Post Indicator Valves 8.00 3 EA 1989

10.00 1 EA 1989

Notes:

PVC = Polyvinyl chloride
EA = Each

GAL= Gallon

HP = Horsepower

LF = Linear Feet

J14.2.2 Water Distribution System Non-Fixed Equipment and Specialized Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles
and tools included in the purchase. Offerors shall field verify all equipment, vehicles, and
tools prior to submitting a bid. Offerors shall make their own determination of the

adequacy of all equipment, vehicles, and tools.

TABLE 2

Spare Parts
Water System YEAGER AGS (ANG)

Qty Item Make/Model

Description

Remarks

None

TABLE 3
Specialized Vehicles and Tools
Water Distribution System YEAGER AGS (ANG)

Description Quantity

Location

Maker

None

J14.2.3 Water Distribution System Manuals, Drawings, and Records
Table 4 lists the manuals, drawings, and records that will be transferred with the system.

TABLE 4

Manuals, Drawings, and Records
Water Distribution System YEAGER AGS (ANG)

Qty Iltem Description

Remarks

! Maps Distribution System

AUTOCAD Format
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J14.3 Specific Service Requirements

The service requirements for the YEAGER AGS (ANG) water distribution system are as
defined in the Section C, Description/Specifications/Work Statement.

J14.4 Current Service Arrangement

Water supplied by West Virginia American Water Company and lines on base are
maintained by ANG personnel.

J14.5 Secondary Metering

J14.5.1 Existing Secondary Meters

Table 5 provides a listing of the existing (at the time of contract award) secondary meters
that will be transferred to the Contractor. The Contractor shall provide meter readings for
all secondary meters IAW Paragraph C.3 and J14.6 below.

TABLE 5
Existing Secondary Meters
Water Distribution System YEAGER AGS (ANG)

Meter Location Meter Description (Type)

None

J14.5.2 Required New Secondary Meters

The Contractor shall install and calibrate new secondary meters as listed in Table 6. New

secondary meters shall be installed IAW Paragraph C.13, Transition Plan. After installation,
the Contractor shall maintain and read these meters IAW Paragraphs C.3 and J14.6 below.

TABLE 6
New Secondary Meters
Water Distribution System YEAGER AGS (ANG)

Meter Location Meter Description

None

J14.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format
proposed by the Contractor and accepted by the Contracting Officer. Invoices shall be
submitted by the 25th of each month for the previous month. Invoices shall be submitted
to the person identified at contract award.

J14-5



UTILITY SYSTEM PRIVATIZATION SP0600-00-R-0072

2. Outage Report. The Contractor’s monthly outage report will be prepared in the format
proposed by the Contractor and accepted by the Contracting Officer. Outage reports
shall be submitted by the 25t of each month for the previous month. Outage reports
shall be submitted to the person identified at contract award.

3. Meter Reading Report. The monthly meter reading report shall show the current and
previous month readings for all identified secondary meters. The Contractor’s monthly
meter reading report will be prepared in the format proposed by the Contractor and
accepted by the Contracting Officer. Meter reading reports shall be submitted by the 15th
of each month for the previous month. Meter reading reports shall be submitted to the
person identified at contract award.

J14.7 Water Conservation Projects

IAW Paragraph C.3, Utility Service Requirement, the following projects have been
implemented by the Government for conservation purposes: None

J14.8 Service Area

IAW Paragraph C.4, Service Area, the service area is defined as all areas within the
YEAGER AGS (ANG) boundaries.

J14.9 Off-Installation Sites

No off-installation sites are included in the sale of the YEAGER AGS (ANG) water
distribution system.

J14.10 Specific Transition Requirements

IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and
disconnections required upon transfer.

TABLE 7
Service Connections and Disconnections
Water Distribution System YEAGER AGS (ANG)

Location Description

None

J14.11 Government Recognized System Deficiencies

Table 8 provides a listing of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies
associated with the YEAGER AGS (ANG) water distribution system. If the utility system is
sold, the Government will not accomplish these planned improvements. The Contractor
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shall make a determination as to its actual need to accomplish and the timing of any and all
such planned improvements. Capital upgrade projects shall be proposed through the
Capital Upgrades and Renewal and Replacement Plan process and will be recovered.
Schedule L-3. Renewal and Replacement projects will be recovered through Sub-CLIN AC.

TABLE 8
System Deficiencies
Water Distribution System YEAGER AGS (ANG)

Project Location Project Description

None
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